SCHEDULE COF PAY | TEMS PAGE 1

CALL ORDER : 131 CONTRACT ID : R -26679-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERCHANGE MODI FI CATI ONS
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 10. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI N AND DEMOBI LI ZATI ON LUWP LUWP
6 202-02278 CURB, CONCRETE, REMOVE 1, 692. 000 LFT
7 202-03783 SI G\, PANEL, REMOVE 2.000 EACH
8 202-74045 SI GN AND SUPPCRTS, CHANNEL POSTS, REMOVE 20. 000 EACH
9 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
10 203-02000 EXCAVATI ON,  COVMON 9, 811. 000 CYs
11 203-02070 BCRROW 1, 095. 000 CyS
12 205-04931 SEDI MENT TRAP 2.000 EACH
13 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 117.000 TON
14 205-06937 TEMPORARY SI LT FENCE 450. 000 LFT
15 207-08263 SUBGRADE TREATMENT, TYPE | A 4, 898. 000 SYS
16 210-06899 RADI O 2. 000 EACH
17 306-08034 MLLING ASPHALT, 1 1/2 IN 14, 325. 000 SYS
18 401-07334 QT QA HVA, 3, 76, SURFACE, 9.5 nm 405. 000 TON
19 401-07403 QU QA HVA, 3, 76, |INTERVEDI ATE, 19.0 mm 674. 000 TON
20 401-07404 QT QA HVA, 4, 76, |NTERMEDI ATE, 19.0 mm 3, 098. 000 TON
21 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
22 621-06545 FERTI LI ZER 1. 000 TON
23 621-06553 SEED M XTURE, R 235. 000 LBS
24 621-06565 MJULCH NG MATERI AL 1. 000 TON
25 715-05596 PI PE EXTENSI ON, G RCULAR, 18 IN 32. 000 LFT
26 715-46010 PI PE END SECTION, 18 IN. 2.000 EACH
27 725-06867 PI PE LI NER, THERMOPLASTIC, 18 IN 158. 000 LFT
28 801-06640 CONSTRUCTI ON SIGN, A 20. 000 EACH
29 801-06645 CONSTRUCTION SIGN, B 10. 000 EACH
30 801-06710 FLASH NG ARROW SI GN 10. 000 DAY
31 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
32 801-99182 TEMPORARY CHANGEABLE MESSAGE SI GN, | NSTALL AND NAI NTAI N 2.000 EACH
33 801-94295 S| GNAL HEAD, RELCCATE 10. 000 EACH
34 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 56. 000 LFT
35 802-05702 SI GN PGST, SQUARE, 2, REINFORCED ANCHOR BASE 166. 000 LFT
36 802-05706 SI GN PCST, SQUARE, 3, UNREI NFORCED ANCHCR BASE 54. 000 LFT
37 802-07151 W DE FLANGE SI GN POST SUPPCRT FOUNDATI ON, VI 4. 000 EACH
38 802-07159 CANTI LEVER TRAFFI C SI GN SUPPORT FOUNDATION, | 2.000 EACH
39 802-76015 S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND 414. 000 SFT
40 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.080 IN. 80. 000 SFT
41 802-76095 STRUCTURAL STEEL, BREAKAVWAY 2,192. 000 LBS
42 802-76100 SPAN OVERHEAD SI GN STRUCTURE, MONOTUBE 1. 000 EACH
43 805-01815 SI GNAL SUPPCRT FOUNDATION, 3 FT. X 12 FT. 8. 000 EACH
44 805-01842 HANDHOLE, SI GNAL 6. 000 EACH
45 805-01844 CONDUI T, STEEL, GALVANIZED, 2 IN, UNDERGROUND 1, 335. 000 LFT
46 805-01879 SI GNAL SERVI CE 2.000 EACH
47 805-02202 SI GNAL DETECTOR HOUSI NG, DOUBLE 5. 000 EACH

48 805-78106 CONTRCLLER AND CABI NET, NMASTER, MENU DRI VEN, 8 PHASE 1. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 2

CALL ORDER : 131 CONTRACT ID : R -26679-A
LETTI NG DATE :

| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERCHANGE MODI FI CATI ONS
49 805-78109 CONTROLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 1. 000 EACH
50 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 13. 000 EACH
51 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW GREEN 2.000 EACH
52 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 1. 000 EACH
53 805-78415 SPAN, CATENARY, AND TETHER 6. 000 EACH
54 805-78420 DI SCONNECT HANGER 6. 000 EACH
55 805-78467 SI GNAL CABLE, 3C 8GA 200. 000 LFT
56 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 7, 310. 000 LFT
57 805-78485 SI GNAL CABLE, 5C 14GA 170. 000 LFT
58 805-78490 SI GNAL CABLE, 7C 14CGA 1, 200. 000 LFT
59 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 3, 360. 000 LFT
60 805-78785 SI GNAL DETECTOR HQOUSI NG 4. 000 EACH
61 805-78795 SAW CUT FCR ROADVWAY LOCP AND SEALER 1, 950. 000 LFT
62 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 2.000 EACH
63 805-81032 SI GNAL STRAIN POLE, STEEL, 30 FT. 8. 000 EACH
64 805-86839 WRE, THW NO 4 COPPER IN CONDU T, 1C 300. 000 LFT
65 805-86889 POLE CTRCUI T CABLE, 1C NO 10 STRANDED COPPER 250. 000 LFT
66 805-86935 I NSULATI NG LI NK, WATERPROOFED 8. 000 EACH
67 805-92504 LOCP DETECTCR DELAY AWPLI FI ER, 2 CHANNEL 8. 000 EACH
68 807-02191 HANDHOLE, LI GHTI NG 2.000 EACH
69 807-02193 LI GHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 2.000 EACH
70 807-07580 WRE, NO 4, COPPER, | N PLASTIC DUCT, IN TRENCH 4 1/C 900. 000 LFT
71 807-86910 CONNECTOR KI' T, UNFUSED 2.000 EACH
72 807-86915 CONNECTCR KI' T, FUSED 2. 000 EACH
73 807-86925 MULTI PLE COVPRESSI ON FI TTI NG WATERPROCFED 8. 000 EACH
74 807-86930 I NSULATI ON LI NK, NONWATERPROCFED 6. 000 EACH
75 807-86955 CABLE DUCT NMARKER 1. 000 EACH
76 807-92585 LI GHT POLE RESET 2.000 EACH
77 808-01045 LI NE, THERMOPLASTIC, DOTTED, YELLOWN 4 IN., 2 FT. LINE 100. 000 LFT
78 808-04767 LI NE 100. 000 LFT
79 808-04767 LI NE 260. 000 LFT
80 808-06694 LI NE, PAINT, SOLID, YELLOWN 8 IN. 460. 000 LFT
81 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH'TE, 4 IN 1, 360. 000 LFT
82 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 7, 550. 000 LFT
83 808-06705 LINE, THERMOPLASTIC, SOQLID, WH TE, 8 IN 280. 000 LFT
84 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 3, 500. 000 LFT
85 808-06714 LINE, PAINT, SCQLID, YELLOW 4 IN. 1, 750. 000 LFT
86 808-75078 TRANSVERSE MARKI NGS, PAINT, SOLID, YELLOW CROSSHATCH LI NE, 100. 000 LFT
87 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLON 4 IN 3, 700. 000 LFT
88 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, WH TE, CROSSHATCH 60. 000 LFT
89 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 242.000 LFT
90 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 14. 000 EACH
91 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ON\LY) 7.000 EACH
92 808-92027 LINE, THERMOPLASTIC, SCOLID, YELLOW 8 IN 400. 000 LFT
93 808-96016 LI NE, THERMOPLASTIC, SCLID, YELLOW 12 IN 70. 000 LFT

94 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE 4 FT. 550. 000 LFT
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CALL CRDER @ 141 CONTRACT ID : R-26752-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 FLASHI NG BEACON MODERNI ZATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 7.000 M8
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-01261 TESTI NG FOR ASBESTCS 2.000 EACH
8 202-01404 LI QU DS AND SLUDGE, REMOVE AND DI SPCSE 1, 500. 000 L
9 202-01405 CONTAM NATED SO L, REMOVE AND DI SPCSE 50. 000 n8
10 202-02240 PAVEMENT REMOVAL 1, 223. 000 ng
11 202-02245 TREE, 150 nm REMOVE 1. 000 EACH
12 202-02250 TREE, 250 nm REMOVE 2.000 EACH
13 202-02255 TREE, 460 mm REMOVE 3. 000 EACH
14 202-02260 TREE, 760 nm REMOVE 3. 000 EACH
15 202-02265 TREE, 1220 mm REMOVE 3. 000 EACH
16 202-02278 CURB, CONCRETE, REMOVE 307. 000 m
17 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuUwP
18 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWMP LuUwP
19 202-03135 REGULATED ASBESTOS CONTAI NI NG MATERI ALS, REMOVE 986. 000 n2
20 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DI SPOCSE, UNDER 11400 1. 000 EACH
21 202-05824 UNDERGROUND STORAGE TANK, REMOVE AND DI SPOSE, 11400 THROUGH 1. 000 EACH
22 202-07602 TESTI NG FOR WASTE, B 4. 000 EACH
23 202-07603 TESTI NG FOR WASTE, C 12. 000 EACH
24 202-52710 SI DEWALK, CONCRETE, REMOVE 448. 000 ng
25 202-74045 SI GN AND SUPPCRTS, CHANNEL POSTS, REMOVE 30. 000 EACH
26 202-91385 I NLET, REMOVE 5. 000 EACH
27 202-93047 MANHOLE, REMOVE 4. 000 EACH
28 202-96133 PI PE, REMOVE 61. 000 m
29 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LUWP LuUWP
30 203-02000 EXCAVATI QN,  COMMON 1, 309. 000 n8
31 203-02070 BCRROW 95. 000 n8
32 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 4. 000 EACH
33 205-06937 TEMPORARY SI LT FENCE 244,000 m
34 207-08268 SUBGRADE TREATMENT, TYPE IV 3, 115. 000 ng
35 211-07454 STRUCTURE BACKFI LL 669. 000 ng
36 301-07448 COVPACTED AGGREGATE, NO 53, BASE 219. 000 M
37 303-07449 COWPACTED AGGREGATE, NO. 73 43. 000 My
38 304-07490 HVA PATCH NG TYPE B 98. 000 My
39 306-08043 M LLING TRANSI TI ON 4, 293. 000 ng
40 401-07334 QU QAHWA, 3, 76, SURFACE, 9.5 mm 551. 000 My
41 401-07403 QT QA HVA, 3, 76, | NTERMEDI ATE, 19.0 mm 919. 000 My
42 401-07408 QT QAHWA, 3, 64, BASE, 25.0 nm 1,532.000 My
43 402-05496 HVA FCR | SLANDS 26. 000 My
44 402-07453 HVA FOR TEMPORARY PAVEMENT 223. 000 My
45 404-05511 SEAL COAT, 2 108. 000 ng
46 406-05520 ASPHALT FOR TACK COAT 4.000 My
47 604-07894 CURB RAVP, CONCRETE, A 23. 000 ng
48 604-07897 CURB RAMP, CONCRETE, C 12. 000 ng
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CALL ORDER : 141 CONTRACT ID : R-26752-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 FLASH NG BEACON MODERNI ZATI ON

49 604-07898 CURB RAMP, CONCRETE, D 4. 000 ng
50 604-07901 CURB RAWP. CONCRETE, G 65. 000 ng
51 604-07902 CURB RAMP, CONCRETE, H 8. 000 ng
52 604-91531 S| DEWALK, CONCRETE, 100 mm 881. 000 ng
53 605-06150 CURB AND GUTTER, C, CONCRETE 596. 000 m

54 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 8. 000 m

55 610-07486 HVA FCR APPRCACHES, TYPE A 457. 000 My
56 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 537. 000 n
57 614-06482 HEADER, CEMENT CONCRETE, D 27.000 ng
58 615-06490 R GHT OF WAY MARKER 21. 000 EACH
59 615-06500 MONUVENT, A 9. 000 EACH
60 615-06505 MONUMVENT, B 9. 000 EACH
61 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
62 621-02363 MULCHED SEEDI NG T, CONVENTI ONAL M X 2,989. 000 ng
63 621-06567 WATER 54.000 kL
64 621-06575 SCDDI NG NURSERY 2,989. 000 ng
65 715-05149 PIPE, TYPE 2, G RCULAR 300 mm 124. 000 m
66 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 198. 000 m
67 720-44000 CASTI NG ADJUST TO GRADE 7.000 EACH
68 720-45270 PI PE CATCH BASIN, 450 mm 4.000 EACH
69 720-45410 MANHOLE, C4 3. 000 EACH
70 720-98174 I NLET, B15 2.000 EACH
71 720-98555 I NLET, C15 5. 000 EACH
72 720-99416 CATCH BASI N, B15 1. 000 EACH
73 720-99417 CATCH BASIN, Ci15 4.000 EACH
74 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 10. 000 EACH
75 801-01506 TEMPORARY PAVEMENT MESSAGE MARKI NGS, WORD (RXR) 2.000 EACH
76 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 2, 206. 000 m

77 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 3, 181. 000 m

78 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 600 mm 42.000 m

79 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 mm 79. 000 m
80 801-06625 DETOUR RQUTE MARKER ASSEMBLY 15. 000 EACH
81 801-06640 CONSTRUCTI ON SIGN, A 33. 000 EACH
82 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
83 801-06710 FLASH NG ARROW SI GN 120. 000 DAY
84 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
85 801-07119 BARRI CADE, I11-B 36. 000 m

86 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 40. 000 m
87 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 16. 000 ng
88 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm THI CKNESS 8. 000 ng
89 802-76045 SI GN, SHEET ENCAPSULATED LENS W TH LEGEND, 3.18 mm THI CKNESS 9. 000 ng
90 805-01815 SI GNAL SUPPCRT FOUNDATIQN, 915mm X 3.7 m 2.000 EACH
91 805-01879 SI GNAL SERVI CE 1. 000 EACH
92 805-06592 CONDUI T, STEEL, GALVANI ZED, 50nm 20. 000 m

93 805-78010 CONTRCLLER AND CABI NET, FLASHER, SQLI D STATE 1. 000 EACH
94 805-78190 TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm AMBER 4. 000 EACH
95 805-78195 TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm RED 4.000 EACH
96 805-78415 SPAN, CATENARY, AND TETHER 1. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 5

CALL CRDER : 141 CONTRACT ID : R-26752-A
LETTI NG DATE :
I TEM NO. DESCRI PTI ON QUANTI TY UNITS

SECTI ON NO. 0001 FLASHI NG BEACON MCDERNI ZATI ON

97 805-78420 DI SCONNECT HANGER 1. 000 EACH

98 805-78467 SI GNAL CABLE, 3C 8GA 15. 000 m

99 805-78480 SI GNAL CABLE, 3C 14GA 70. 000 m
100 805-78485 SI GNAL CABLE, 5C 14GA. 15. 000 m
101 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 2.000 EACH
102 808-03631 LI NE, EPOXY, SOLID, WH TE, 100 mm 213. 000 m
103 808-03632 LI NE, EPOXY, SCQLID, YELLOW 100 nmm 840. 000 m
104 808-06713 LINE, PAINT, SOLID, WHTE, 100 mm 88. 000 m
105 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 600 mm 41. 000 m
106 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONG 4. 000 EACH
107 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 3. 000 EACH
108 808-74809 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (R X R) 2.000 EACH
109 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 25. 000 EACH
110 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 25. 000 EACH
111 808-91603 CURB PAI NTING WH TE 55. 000 m
112 808-94455 TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, 150 mm 230. 000 m

113 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 116. 000 m
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CALL ORDER : 151 CONTRACT ID : R-27675-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 DEMOLI TI ON OF HOUSES AND BUI LDl NGS

1 110-01001 MCBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWMP LuUwP
3 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
4 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
5 202-03000 HOUSES AND BU LDI NGS, REMOVE LuUwP LUWP
6 202-03135 REGULATED ASBESTCS CONTAI NI NG MATERI ALS, REMOVE 4,721. 000 SFT

7 621-06559 MJULCHED SEEDI NG R 2, 000. 000 SYS
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CALL ORDER : 155 CONTRACT ID : R-27740-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ENHANCEMENT, PEDESTRI AN BI KE FACI LI TY

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 6. 000 MOS

3 106-03285 FAI LED NVATERI AL 1. 000 DAL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

7 203-02000 EXCAVATI N, COWON 1, 607. 000 n8

8 203-02070 BCRROW 2, 845. 000 n8

9 205-06937 TEMPORARY SI LT FENCE 4, 058. 000 m
10 211-07454 STRUCTURE BACKFI LL 10. 000 n8
11 301-07448 COWPACTED AGGREGATE, NO 53, BASE 3, 673. 000 My
12 303-04853 COVPACTED AGGREGATE 475. 000 My
13 306-08043 M LLING TRANSI TI ON 130. 000 ng
14 402-07432 HVA SURFACE, TYPE A 965. 000 My
15 402-07435 HVA | NTERVEDI ATE, TYPE A 1, 611. 000 My
16 405-05517 ASPHALT FCR PRI ME COAT 17. 000 My
17 406- 05520 ASPHALT FOR TACK CQOAT 3. 000 My
18 603-03829 FENCE 37.000 m
19 611-03671 TRASH RECEPTACLE 1. 000 EACH
20 615-06496 PARKI NG BARRI ER 7.000 EACH
21 616-02320 GEOTEXTI LES 283. 000 ng
22 616-06405 Rl PRAP, REVETMENT 211. 000 My
23 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
24 621-02770 ERCSI ON CONTRCL BLANKET 3, 145. 000 ng
25 621-03787 SEED M XTURE, D 1. 000 kg
26 621-04258 SEED M XTURE 1. 000 kg
27 621-06559 MJULCHED SEEDING R 6, 244. 000 ng
28 622-05654 PLANT, PERENNI AL 26. 000 EACH
29 701-01840 PI LE, REINFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 20. 000 m
30 701-01849 PI LE, CONCRETE, STEEL SHELL ENCASED, 7.92 mm 356 mm 278. 000 m
31 702-51005 CONCRETE, A, SUBSTRUCTURE 58. 000 n8
32 703-51030 REI NFORCI NG STEEL 3, 594. 000 kg
33 704-04850 CONCRETE 211. 000 ng
34 711-96800 STUD SHEAR CONNECTOR 72.000 EACH
35 712-03812 BENCH 1. 000 EACH
36 712-08257 PREFABRI CATED LUWP LUWP
37 714-05562 RETAI NI NG WALL 45. 000 ng
38 715-05119 PIPE, TYPE 1, C RCULAR 375 mm 5. 000 m
39 715-46005 PI PE END SECTION, 375 nm 2.000 EACH
40 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LUWP
41 802-04314 SI GN 3. 000 EACH
42 802-04314 SI GN 1. 000 EACH
43 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 49. 000 m
44 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 nmm 4. 000 ng
45 808-08258 TRANSVERSE MARKI NGS 78. 000 m
46 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 10. 000 m

47 808-97664 PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, HANDI CAP SYMBCL 1. 000 EACH
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CALL ORDER : 161 CONTRACT ID : R -27850-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ENHANCEMENT, LANDSCAPI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 106-03285 FAI LED MATERI AL 1. 000 DOl
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
5 203-02000 EXCAVATI ON, COVMON 80. 000 CYS
6 616-04917 LI MESTONE LUWP LUWP
7 621-06560 MJULCHED SEEDI NG U 800. 000 SYS
8 707-99085 FLAG PCLE 2.000 EACH
9 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
10 807-96868 LUM NAI RE, | NSTALL 16. 000 EACH
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CALL ORDER : 171 CONTRACT ID : R -27873-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 ADDED TRAVEL LANES

1 105 06845 CONSTRUCTI ON ENGI NEER! NG LUMP LUVP
2 105 07039 FIELD OFFI CE, B 18. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUVP
6 201-52370 CLEAR NG R GHT OF WY LUMP LUMP
7 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUMP LUMP
8 203-02000 EXCAVATI ON, COMMON 7, 416. 000 n8

9 203-02070 BORROW 1, 000. 000 n8
10 203-04523 DEWATER! NG LUVP LUWP
11 203-04523 DEWATER! NG LUMP LUMP
12 20506937 TEMPORARY S| LT FENCE 2, 488. 000 m
13 207-08268 SUBGRADE TREATMENT, TYPE IV 26, 845. 000 ne
14 210- 06902 PUVP 1. 000 EACH
15 210-07224 VI DEO 1. 000 EACH
16 210-07314 FORCE MAI N 52. 000 m
17 210-08238 STORMMTER LUMP LUMP
18 211-07454 STRUCTURE BACKFI LL 4,011. 000 n8
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1, 254. 000 My
20 303-01180 COMPACTED AGGREGATE, NO 53 105. 000 My
21 303-07662 STONE 736. 000 My
22 304-07783 HVA PATCH NG TYPE D 37. 000 My
23 401- 06264 PROFI LOGRAPH, HVA LUVP LUMP
24 401-07335 QC/ QA HVA, 4, 76, SURFACE, 9.5 mm 2, 209. 000 My
25 401-07404 QU QA HMA, 4, 76, |NTERVEDIATE, 19.0 MV 3, 511. 000 My
26 401- 07409 QC QM HVA, 4, 64, BASE, 25.0 nm 17, 261. 000 My
27  405-05517 ASPHALT FOR PRI VE COAT 43. 000 My
28  406- 05520 ASPHALT FOR TACK COAT 27. 600 My
29 601-94689 GUARDRAI L END TREATMENT, CS 4. 000 EACH
30 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
31 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 179. 070 m
32 603-04847 FENCE GATE 1. 000 EACH
33 60392636 FENCE, CHAIN LINK, 1830 mm 58. 000 m
34  604-07900 CURB RAMP, CONCRETE, F 70. 000 ne
35 604-07902 CURB RAVP, OONCRETE, H 205. 000 ne
36 604-91531 SI DEWALK, CONCRETE, 100 mm 2, 720. 000 ne
37 605 06140 CURB AND GUTTER, CONCRETE 1, 435. 000 m
38 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 2, 296. 000 ne
39 611-06497 MAI LBOX ASSEMBLY, SI NGLE 22. 000 EACH
40 615 06490 R GHT OF VAY MARKER 31. 000 EACH
41 615 06505 MONUMVENT, B 6. 000 EACH
42 615 06530 POST, BENCHMARK 1. 000 EACH
43 616-02320 GEOTEXTI LES 1, 053. 000 ne
44 616-06405 Rl PRAP, REVETMENT 295. 000 My
45 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 6. 000 EACH
46 62106545 FERTI LI ZER 1. 200 My
47 621-06554 SEED M XTURE, U 255. 000 kg

48 621-06565 MULCH NG MATERI AL 6. 000 My



SCHEDULE OF PAY | TEMS PAGE 10

CALL ORDER : 171 CONTRACT ID : R -27873-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 ADDED TRAVEL LANES

49 621-06570 TOP SO L 1, 325. 000 ng
50 622-05649 PLANT, DECI DUOUS TREE, SING.E STEM OVER 32 TO 50 mm 14.000 EACH
51 704-04850 CONCRETE 22.000 ng
52 706-91664 PI PE RAI LI NG 56. 500 m
53 715-03025 SANI TARY MANHOLE 4.000 EACH
54 715-03025 SANI TARY NANHOLE 3. 000 EACH
55 715-03025 SANI TARY MANHOLE 16. 000 EACH
56 715-04629 Pl PE 1. 000 EACH
57 715-05024 PIPE, TYPE 2, CRCULAR 900 mm 7.600 m
58 715-05059 SEVER LUWP LUWP
59 715-05149 PIPE, TYPE 2, CRCULAR 300 mm 623. 500 m
60 715-05151 PIPE, TYPE 2, C RCULAR, 375 mm 129. 500 m
61 715-05152 PIPE, TYPE 2, C RCULAR 450 mm 90. 500 m
62 715-05154 PIPE, TYPE 2, C RCULAR 600 nm 139. 000 m
63 715-05156 PIPE, TYPE 2, G RCULAR 750 mm 202. 500 m
64 715-05408 PI PE, SANI TARY SEWER, 200 mm 137.000 m
65 715-05409 PI PE, SAN TARY SEVER, 250 nm 222.000 m
66 715-05411 PI PE, SANI TARY SEVER, 300 nm 378. 000 m
67 715-05413 PI PE, SAN TARY SEVER, 450 nm 978. 000 m
68 715-05413 Pl PE, SAN TARY SEVER, 450 mm 15. 000 m
69 715-05415 Pl PE, SAN TARY SEWER, 600 nmm 42. 000 m
70 715-05711 PI PE, SANI TARY SEVER, 150 nm 225. 000 m
71 715-46005 PI PE END SECTION, 375 nm 1. 000 EACH
72 715-97687 GRATED BOX END SECTION, I, 4:1, 600 nm 1. 000 EACH
73 715-97692 GRATED BOX END SECTION, |, 4:1, 900 mm 1. 000 EACH
74 716-98960 CASI NG STEEL 15. 000 m
75 720-01091 MANHOLE, C10, MODI FI ED 13. 000 EACH
76 720-01092 MANHOLE, J15, MOD FI ED 4.000 EACH
77 720-04596 MANHCOLE, J-10 MODI FI ED 5. 000 EACH
78 720-45145 I NLET, J10, MZD FI ED 18. 000 EACH
79 720-45155 I NLET, MLO, MODI FI ED 4.000 EACH
80 720-45250 CATCH BASI N, K10 2.000 EACH
81 720-93409 I NLET, B15, MIDI FI ED 5. 000 EACH
82 720-98555 I NLET, C15 1. 000 EACH
83 723-06660 W NGMLL 139. 900 ng
84 723-08327 STRUCTURE, PRECAST THREE-SIDED, 6100 nm X 2740 mm 58. 520 m
85 732-04837 PLUG 17. 000 EACH
86 732-04837 PLUG 12. 000 EACH
87 732-04837 PLUG 2.000 EACH
88 732-04837 PLUG 2.000 EACH
89 732-04837 PLUG 2.000 EACH
90 732-07653 COARSE AGGREGATE, NO. 8 2,170. 000 My
91 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 16. 000 EACH
92 801-06625 DETOUR ROQUTE MARKER ASSEMBLY 46. 000 EACH
93 801-06640 CONSTRUCTI ON SIGN, A 30. 000 EACH
94 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
95 801-07118 BARRI CADE, I11-A 57. 600 m
96 801-07119 BARRI CADE, II1-B 57. 600 m



SCHEDULE OF PAY | TEMS PAGE 11

CALL ORDER : 171 CONTRACT ID : R -27873-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 ADDED TRAVEL LANES

97 802-05702 SI GN POST, SQUARE, 2, RElINFORCED ANCHOR BASE 16. 000 m

98 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 5. 000 n

99 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 2.000 ng
100 802-76045 SI G\, SHEET ENCAPSULATED LENS WTH LEGEND, 3. 18 mm THI CKNESS 3. 000 n
101 805-01815 SI GNAL SUPPCRT FOUNDATION, 915mm X 3.7 m 2.000 EACH
102 805-01879 S| GNAL SERVI CE 1. 000 EACH
103 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 65. 000 m
104 805-06834 CONTRCOLLER AND CABI NET, MENU DRI VEN, 8 PHASE, TS2, TYPE | 1. 000 EACH
105 805-06886 VI DEO VEHI CLE DETECTOR SYSTEM W TH 4 CAMERAS 1. 000 EACH
106 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 4. 000 EACH
107 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, AMBER, GREEN, 4.000 EACH
108 805-78415 SPAN, CATENARY, AND TETHER 1. 000 EACH
109 805-78420 DI SCONNECT HANGER 1. 000 EACH
110 805-78467 SI GNAL CABLE, 3C 8GA 70. 000 m
111 805-78485 SI GNAL CABLE, 5C 14GA 140. 000 m
112 805-78490 SI GNAL CABLE, 7C 14CGA 141. 000 m
113 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 1. 000 EACH
114 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 2.000 EACH
115 808-06701 LI NE, THERMOPLASTI C, BRCKEN, WH TE, 100nm 455. 000 m
116 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 1, 065. 000 m
117 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 100mm 265. 000 m
118 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nm 1, 865. 000 m
119 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, YELLOW 150. 000 m
120 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 mm 65. 000 m
121 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LI'NE, 150 mm 325. 000 m
122 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 16. 000 EACH
123 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 12. 000 EACH
124 808- 75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 170. 000 EACH

125 808-92027 LI NE, THERMOPLASTIC, SCLID, YELLOW 200mm 720. 000 m



SCHEDULE OF PAY | TEMS PAGE 12

CALL ORDER : 181 CONTRACT ID : R -27908-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTITY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
6 202-02241 GUARDRAI L, REMOVE 2, 390. 000 LFT
7 202-02271 HEADWALL, REMOVE 64. 000 EACH
8 202-93091 TREE, 15 IN., REMOVE 4.000 EACH
9 202-93741 GUARD RAI L END TREATMENT, REMOVE 3. 000 EACH
10 203-02000 EXCAVATI ON, COWON 4, 827. 000 CYS
11 211-02050 B BORROW 840. 000 CYsS
12 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 767. 000 TON
13 304-07490 HVA PATCH NG TYPE B 4, 185. 000 TON
14 304-07493 WDENING WTH HVA, TYPE B 9, 999. 000 TON
15 306-08032 M LLING TRANSI TI ON 4, 876. 000 SYS
16 306-08034 M LLING ASPHALT, 1 1/2 IN 87, 729. 000 SYS
17 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
18 401-07321 QT QA HVA, 2, 64, SURFACE, 9.5 nm 9, 324. 000 TON
19 401-07371 QU QA HVA, 2, 64, |INTERVEDIATE, 12.5 nmm 12, 432. 000 TON
20 401-07407 QT QA HVA, 2, 64, BASE, 25.0 mm 3, 450. 000 TON
21 405-05517 ASPHALT FOR PRI ME COAT 69. 000 TON
22 406- 05520 ASPHALT FOR TACK COAT 61. 000 TON
23 601-05585 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 8 4. 000 EACH
24 601-06035 GUARDRAI L, RESET 2, 390. 000 LFT
25 601-92948 GUARDRAI L, ADJUST HEI GHT 518. 000 LFT
26 601-94689 GUARDRAI L END TREATMENT, ©S 1. 000 EACH
27 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 228. 000 LFT
28 610-07487 HVA FOR APPROACHES, TYPE B 9, 237. 000 TON
29 616-06401 Rl PRAP, DUMPED 8. 000 TON
30 616-06406 RI PRAP, REVETMENT 540. 000 SYS
31 621-06559 MIULCHED SEEDI NG R 1, 944. 000 SYS
32 715-05595 PI PE EXTENSI ON, C RCULAR, 15 IN 143. 000 LFT
33 715-05596 PI PE EXTENSI ON, CI RCULAR, 18 IN. 6. 000 LFT
34 715-05756 PI PE EXTENSI ON, C RCULAR, 12 IN 148. 000 LFT
35 715-05757 PI PE EXTENSI ON, Cl RCULAR, 36 | N 6. 000 LFT
36 715-06337 PI PE EXTENSI ON, C RCULAR, 48 IN 5. 000 LFT
37 715-46000 PIPE END SECTION, 12 IN. 41. 000 EACH
38 715-46005 PI PE END SECTION, 15 I N 26. 000 EACH
39 715-46010 PI PE END SECTION, 18 IN. 4.000 EACH
40 725-06873 PI PE LI NER, THERMOPLASTIC, 54 IN 45. 000 LFT
41 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 4, 326. 000 LFT
42 801-06640 CONSTRUCTION SIGN, A 31. 000 EACH
43 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
44 808-06712 LI NE, PAINT, BROKEN, YELLOWN 4 IN 8, 491. 000 LFT
45 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 72,308. 000 LFT
46 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN. 13, 142. 000 LFT
47 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 72.000 LFT

48 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 4. 000 EACH
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CALL ORDER : 181 CONTRACT ID : R -27908-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

49 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (QONLY) 4. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 14
CALL CRDER @ 191 CONTRACT I D R -27973-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 18. 000 MOS

3 105-07577 CELLULAR SERVI CE 18. 000 MO

4 106-03285 FAI LED NMATER AL 1. 000 DAL

5 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP

7 201-52370 CLEARI NG R GHT CF WAY LUWP LuUWwP

8 202-02241 GUARDRAI L, REMOVE 70. 000 m

9 202-02279 CURB AND QUTTER, REMOVE 700. 000 m
10 202-02928 CATCH BASI N, REMOVE 3. 000 EACH
11 202-52710 S| DEWALK, CONCRETE, REMOVE 1, 400. 000 ng
12 202-91840 FENCE, CHAIN LI NK, REMOVE 125. 000 m
13 202-93047 MANHOLE, REMOVE 2.000 EACH
14 202-93763 LI GHT STANDARD AND FOUNDATI ON, REMOVE 2.000 EACH
15 202-93995 SI GNAL POLE FOUNDATI ON, REMOVE 13. 000 EACH
16 202-93999 SI GNAL POLE, REMOVE 19. 000 EACH
17 202-94425 APRON, REMOVE 500. 000 ng
18 202-96022 CONCRETE FQOUNDATI QN, REMOVE 4.000 EACH
19 203-02000 EXCAVATI AN, COWDN 24, 460. 000 ng
20 203-02100 EXCAVATI ON, PEAT 506. 000 ng
21 205-06937 TEMPORARY SI LT FENCE 525. 000 m
22 207-08268 SUBGRADE TREATMENT, TYPE |V 30, 647. 000 ng
23 210-03825 SHELTER 1. 000 EACH
24 210-06899 RADI O 7.000 EACH
25 210-07248 CABLE 1. 000 EACH
26 211-07454 STRUCTURE BACKFI LL 1, 430. 000 n8
27 301-07448 COWPACTED AGGREGATE, NO 53, BASE 3, 966. 000 My
28 302-06464 SUBBASE FOR PCCP 6, 900. 000 ng
29 304-07489 HVA PATCH NG TYPE A 500. 000 My
30 306-08036 M LLI NG ASPHALT, 50 nm 700. 000 ng
31 402-07434 HVA SURFACE, TYPE C 90. 000 My
32 402-07453 HVA FOR TEMPORARY PAVEMENT 325. 000 M
33 406-05520 ASPHALT FOR TACK COAT 2.000 My
34 501-06727 CORI NG, PCCP LUWP LUWP
35 502-06330 PCCP, 325 mm 25, 700. 000 ng
36 503-05240 D- 1 CONTRACTI ON JO NT 4, 800. 000 m
37 604-04806 BEDDI NG 616. 000 n8
38 604-07894 CURB RAWP, CONCRETE, A 78. 000 ng
39 604-07896 CURB RAMP, CONCRETE, B 7.000 ng
40 604-07900 CURB RAMP, CONCRETE, F 53. 000 ng
41 604-07901 CURB RAMP. CONCRETE, G 454. 000 ng
42 604-07902 CURB RAMP, CONCRETE, H 406. 000 ng
43 604-91404 SI DEWALK, CONCRETE, 125 nm 5, 125. 000 ng
44 605-06090 CURB, | NTEGRAL, CONCRETE 200. 000 m
45 605-06155 CURB AND GUTTER, CONCRETE, MODI FI ED 3, 447. 000 m
46 605-96305 CURB AND QUTTER, CONCRETE, DEPRESSED 700. 000 m
47 611-94923 CEMENT CONCRETE PAVEMENT FOR APPROACHES 1, 153. 000 ng
48 611-95728 CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, 200 nm 3, 463. 600 ng
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CALL CRDER @ 191 CONTRACT ID : R-27973-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

49 621-06570 TOP sA L 960. 000 ng
50 621-06574 SCODDI NG 9, 600. 000 ng
51 701-05787 I NSTRUVENTATI QN, | NTEGRI TY TESTI NG AND DATA COLLECTI ON LuUwP LuwP
52 702-90915 CONCRETE, A 64. 000 n8
53 703-01540 THREADED Tl E BAR ASSEMBLY 750. 000 EACH
54 703-51030 REI NFORCI NG STEEL 2, 815. 000 kg
55 703-51032 REI NFORCI NG STEEL, EPOXY COATED 4, 420. 000 kg
56 711-90648 TESTI NG AND MONI TORI NG EQUI PMVENT LUMP LUWP
57 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 501. 000 m
58 715-05151 PIPE, TYPE 2, C RCULAR 375 nm 55. 000 m
59 715-05152 PIPE, TYPE 2, C RCULAR, 450 mm 170. 000 m
60 715-05154 PIPE, TYPE 2, CRCULAR 600 mm 100. 000 m
61 715-05203 PIPE, TYPE 4, C RCULAR 100 nm 2,920. 000 m

62 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m

63 718-52610 AGGREGATE FCR UNDERDRAI NS 1, 250. 000 ng
64 718-99153 GEOTEXTI LES FOR UNDERDRAI N 14, 500. 000 ng
65 720-01894 CASTING FURNI SH AND ADJUST TO GRADE 2.000 EACH
66 720-01894 CASTI NG FURNI SH AND ADJUST TO GRADE 2.000 EACH
67 720-04666 CATCH BASI N 30. 000 EACH
68 720-44000 CASTI NG ADJUST TO GRADE 54. 000 EACH
69 720-45030 I NLET, E7 2.000 EACH
70 720-45045 I NLET, J10 6. 000 EACH
71 720-45410 MANHOLE, C4 5. 000 EACH
72 720-98174 I NLET, B15 5. 000 EACH
73 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 2.000 EACH
74 801-01505 TEMPORARY PAVEMENT MESSACGE MARKI NGS, WORD (ONLY) 2.000 EACH
75 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 nmm 11, 500. 000 m

76 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 600 mm 110. 000 m
77 801-06625 DETOUR RQUTE MARKER ASSEMBLY 84. 000 EACH
78 801-06640 CONSTRUCTI ON SIGN, A 55. 000 EACH
79 801-06710 FLASH NG ARROW SI GN 1, 080. 000 DAY
80 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
81 801-07119 BARRI CADE, I11-B 130. 000 m

82 801-53072 TEMPORARY TRAFFI C SI GNAL LUWP LUWP
83 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 183. 000 m
84 802-07135 CABLE SPAN SI GN STRUCTURE FOUNDATI ON, 1V 20. 000 EACH
85 802-07158 CANTI LEVER TRAFFI C SI GN SUPPORT FCQUNDATI ON, | 3. 000 EACH
86 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 38. 000 n
87 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 29. 000 ng
88 802-76055 SI GN PCST, A 13. 000 m

89 802-76125 SPAN OVERHEAD Sl GN STRUCTURE, CABLESPAN 10. 000 EACH
90 802-76135 OVERHEAD SI GN STRUCTURE, CANTI LEVER SI NGLE ARM 3. 000 EACH
91 802-97812 STREET NAME | DENTI FI CATI ON Sl GN 19. 000 EACH
92 805-01815 SI GNAL SUPPCORT FOUNDATI ON, 915mm X 3.7 m 21.000 EACH
93 805-01842 HANDHOLE, Sl GNAL 19. 000 EACH
94 805-01844 CONDUI T, STEEL, GALVAN ZED, 50 nm UNDERGROUND 2,010. 000 m

95 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMVENT LuUwP LUWP

96 805-02445 CONTRCOLLER CABI NET, P1 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 16

CALL CRDER @ 191 CONTRACT ID : R-27973-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

97 805-02595 CONTRCLLER, RESET TIM NG 14. 000 EACH

98 805-03162 TRAFFI C SI GNAL EQUI PMENT, REMOVAL, STORAGE AND | NSTALLATI ON LUWP LuUWP

99 805-03979 EMERGENCY VEH CLE LI GHT DETECTOR, TWD CHANNEL, TWD 14. 000 EACH
100 805-03980 EMERGENCY VEH CLE CONFI RVATION LI GHT KI T 14.000 EACH
101 805-03983 PHASE SELECTORS 7.000 EACH
102 805-03985 DETECTOR CABLE 3C 20GA 800. 000 m
103 805-04415 CONFI RVATI ON CARD 2.000 EACH
104 805-04989 PONER SUPPLY 7.000 EACH
105 805-06003 WOCD POLE 5. 000 EACH
106 805-06886 VI DEO VEHI CLE DETECTOR SYSTEM W TH 4 CAMERAS 6. 000 EACH
107 805-06892 VI DEO SI GNAL CABLE 1, 145. 000 m
108 805-06894 VI DEO CABLE JUNCTI ON BOX, | NSTALL 20. 000 EACH
109 805-08093 PCLE 65. 000 EACH
110 805-78100 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE 6. 000 EACH
111 805-78106 CONTRCLLER AND CABI NET, MASTER, MENU DRI VEN, 8 PHASE 1. 000 EACH
112 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW GREEN 41. 000 EACH
113 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, AMBER, GREEN, 10. 000 EACH
114 805-78355 PEDESTRI AN S| GNAL HEAD, 305 mm 40. 000 EACH
115 805-78415 SPAN, CATENARY, AND TETHER 20. 000 EACH
116 805-78420 DI SCONNECT HANGER 20. 000 EACH
117 805-78445 SI GNAL SERVI CE 5. 000 EACH
118 805-78465 SI GNAL CABLE, 2C 8CGA. 125. 000 m
119 805-78480 SI GNAL CABLE, 3C 14GA 625. 000 m
120 805-78485 SI GNAL CABLE, 5C 14CGA 1, 350. 000 m
121 805-78490 SI GNAL CABLE, 7C 14GA 595. 000 m
122 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 105. 000 m
123 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 7.000 EACH
124 805-80630 SIGNAL POLE, 9.2 m 1. 000 EACH
125 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 21. 000 EACH
126 805-86838 WRE, NO 4 COPPER IN CONDU T, 1C 840. 000 m
127 805-86920 MULTI PLE COVPRESSI ON FI TTING NOT WATERPROCFED 88. 000 EACH
128 805-86925 MJLTI PLE COVPRESSI ON FI TTI NG WATERPROCFED 88. 000 EACH
129 805-86930 I NSULATI NG LI NK, NOT WATERPROOFED 255. 000 EACH
130 805-90648 EQUI PMENT, TEST AND MONI TOR LUWP LuUwP
131 805-90736 TELEPHONE MODEM 2.000 EACH
132 805-90738 PERSONAL COVPUTER MASTER MONI TOR 1. 000 EACH
133 805-91615 EMERGENCY PRE EMPTCR 7.000 EACH
134 805-96121 PEDESTRI AN PUSH BUTTON AND SI GN 20. 000 EACH
135 805-98335 WRE, NO 4 COPPER I N PLASTI C DUCT, IN TRENCH, 4 1/C 1, 050. 000 m
136 805-98336 WRE, NO 4 COPPER IN PLASTIC DUCT, INCONDUIT, 4 1/C 590. 000 m
137 806-53072 TEMPORARY TRAFFI C SI GNAL LUwP LUWP
138 807-02191 HANDHOLE, LI GHTI NG 8. 000 EACH
139 807-02428 LI GHTI NG FOUNDATI ON, CONCRETE, W TH GROUNDI NG 23. 000 EACH
140 807-02784 LUM NAI RE MAST ARM 6.1 m 5. 000 EACH
141 807-02785 LUM NAIRE MAST ARM 7.6 m 15. 000 EACH
142 807-03051 LI GHT CABLE, 1C 10GA. 1, 960. 000 m
143 807-03950 LUM NAI RE, ORNAMENTAL 65. 000 EACH

144 807-04651 W RE 265. 000 m
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CALL CRDER @ 191 CONTRACT ID : R-27973-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

145 807-04651 W RE 840. 000 m
146 807-04651 W RE 2,675. 000 m
147 807-84752 LIGHT POLE, 12.2 mE MH, 3.1 m NMAST ARM TRANSFORMER BASE 23. 000 EACH
148 807-86620 LUM NAI RE, ROADWAY, HI GH PRESSURE SCDI UM 400 WATT 23. 000 EACH
149 807-86805 SERVI CE PQ NT, | 1. 000 EACH
150 807-86910 CONNECTOR KI'T, UNFUSED 88. 000 EACH
151 807-86915 CONNECTOR KI' T, FUSED 88. 000 EACH
152 807-86950 SI G\, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 88. 000 EACH
153 807-98690 HANDHOLE ADJUSTED TO GRADE 3. 000 EACH
154 808-03002 LI NE, EPOXY, BROKEN, WH TE, 100 mm 775.000 m
155 808-03631 LI NE, EPOXY, SOQLID, WH TE, 100 mm 350. 000 m
156 808-03632 LI NE, EPOXY, SCOLID, YELLOWN 100 nm 3, 490. 000 m
157 808-04896 LI NE, EPOXY, BROKEN, YELLOW 100 mm 775.000 m
158 808-06701 LI NE, THERMOPLASTI C, BRCKEN, WH TE, 100nm 400. 000 m
159 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 275. 000 m
160 808-06716 LI NE, REMOVE 7,020. 000 m
161 808-07310 TRANSVERSE MARKI NGS, EPOXY, SOLID, YELLOW 60. 000 m
162 808-74805 TRANSVERSE MARKI NGS, EPOXY, STOP LINE, 600 nm 210. 000 m
163 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONG 23. 000 EACH
164 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (QONLY) 12. 000 EACH
165 808-74809 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (R X R) 1. 000 EACH
166 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 100mm 170. 000 m
167 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 400. 000 m
168 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LI NE, 600 nm 15. 000 m
169 808-94455 TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, 150 mm 720. 000 m
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CALL ORDER : 201 CONTRACT ID : R -28027-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD COFFICE, A 13. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02240 PAVEMENT REMOVAL 1, 190. 000 SYS
8 202-02245 TREE, 6 IN, REMOVE 60. 000 EACH
9 202-02250 TREE, 10 IN., REMOVE 8. 000 EACH
10 202-02255 TREE, 18 IN., REMOVE 19. 000 EACH
11 202-02260 TREE, 30 IN., REMOVE 6. 000 EACH
12 202-02278 CURB, CONCRETE, REMOVE 5, 610. 000 LFT
13 202-52710 SI DEWALK, CONCRETE, REMOVE 2, 790. 000 SYS
14 202-91385 I NLET, REMOVE 12. 000 EACH
15 202-91922 STUWP, REMOVE 13. 000 EACH
16 203-02000 EXCAVATI ON, COWDN 7,920. 000 CYS
17 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 15. 000 EACH
18 205-06937 TEMPCRARY SI LT FENCE 1, 460. 000 LFT
19 207-08268 SUBGRADE TREATMENT, TYPE |V 9, 430. 000 SYS
20 211-07454 STRUCTURE BACKFI LL 7, 000. 000 Cys
21 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 3, 070. 000 TON
22 304-07493 WDEN NG WTH HVA, TYPE B 50. 000 TON
23 306-08039 M LLING ASPHALT REMOVAL 5, 050. 000 SYS
24 401-07333 QT QAHVA, 2, 76, SURFACE, 9.5 mm 1, 090. 000 TON
25 401-07402 QU QA HVA, 2, 76, | NTERVEDIATE, 19.0 nm 1, 820. 000 TON
26 401-07407 QT QAHVA, 2, 64, BASE, 25.0 mm 1, 760. 000 TON
27 406- 05520 ASPHALT FCR TACK COAT 11. 000 TON
28 604-07894 CURB RAWP, CONCRETE, A 7.000 SYS
29 604-07896 CURB RAMP, CONCRETE, B 19. 000 SYS
30 604-07897 CURB RAMP, CONCRETE, C 19. 000 SYS
31 604-07898 CURB RAWP, CONCRETE, D 29. 000 SYS
32 604-07900 CURB RAMP, CONCRETE, F 27.000 SYS
33 604-07900 CURB RAWP, CONCRETE, F 14. 000 SYS
34 604-07901 CURB RAMP, CONCRETE, G 453. 000 SYS
35 604-07901 CURB RAWP, CONCRETE, G 177.000 SYS
36 604-07902 CURB RAMP, CONCRETE, H 97. 000 SYS
37 604-07903 CURB RAMP, CONCRETE, K 10. 000 SYS
38 604-91531 S| DEWALK, CONCRETE, 4 IN. 3, 190. 000 SYS
39 604-91531 S| DEWALK, CONCRETE, 4 IN 425. 000 SYS
40 605-06120 CURB, CONCRETE 710. 000 LFT
41 605-06140 CURB AND QUTTER, CONCRETE 6, 180. 000 LFT
42 607-90826 GUTTER TURNOUT, CONCRETE 1. 000 EACH
43 610-07487 HVA FOR APPROACHES, TYPE B 990. 000 TON
44 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 6 I N 2, 690. 000 SYS
45 611-06497 MAI LBOX ASSEMBLY, SI NGLE 10. 000 EACH
46 611-06498 VAl LBOX ASSEMBLY, DOUBLE 6. 000 EACH
47 616-02320 GEOTEXTI LES 136. 000 SYS

48 616-06406 Rl PRAP, REVETMENT 136. 000 SYS
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CALL ORDER : 201 CONTRACT | D R -28027-A
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 PAVEMENT REPLACEMENT
49 621-06574 SCDDI NG 7, 620. 000 SYS
50 702-90915 CONCRETE, A 5. 000 CYS
51 715-02181 SANI TARY SEVER SERVI CE ADJUSTMENT 100. 000 LFT
52 715-05024 PIPE, TYPE 2, G RCULAR 36 IN 330. 000 LFT
53 715-05149 PIPE, TYPE 2, CRCULAR 12 IN 2, 310. 000 LFT
54 715-05151 PIPE, TYPE 2, G RCUAR 15 IN 370. 000 LFT
55 715-05152 PIPE, TYPE 2, AQRCULAR 18 IN 310. 000 LFT
56 715-05154 PIPE, TYPE 2, O RCUAR 24 IN 1, 020. 000 LFT
57 715-05156 PIPE, TYPE 2, CRCULAR 30 IN 1, 400. 000 LFT
58 715-05428 PI PE, SLOTTED VANE DRAIN, 12 IN 7.000 LFT
59 715-05711 PI PE, SANI TARY SEWER, 6 IN. 20. 000 LFT
60 715-08305 HVA FOR STRUCTURE | NSTALLATION, TYPE B 110. 000 TON
61 715-46040 PI PE END SECTION, 36 IN. 1. 000 EACH
62 720-01092 MANHOLE, J15, MODI FI ED 19. 000 EACH
63 720-03280 MANHOLE, J, MXD FI ED 6. 000 EACH
64 720-06607 SLOTTED DRAI N CLEANQUT 1. 000 EACH
65 720-44000 CASTI NG ADJUST TO GRADE 10. 000 EACH
66 720-44000 CASTI NG ADJUST TO GRADE 28. 000 EACH
67 720-45005 I NLET, A2 4.000 EACH
68 720-45030 I NLET, E7 3. 000 EACH
69 720-45035 I NLET, F7 4. 000 EACH
70 720-45041 I NLET, H5 10. 000 EACH
71 720-45045 INLET, J10 12. 000 EACH
72 720-45055 I NLET, MLO 5. 000 EACH
73 720-45260 PI PE CATCH BASIN, 12 IN 10. 000 EACH
74 720-45410 MANHOLE, C4 3. 000 EACH
75 720-95422 MANHCLE, J4 5. 000 EACH
76 720-98174 I NLET, B15 13. 000 EACH
77 720-98555 I NLET, C15 9. 000 EACH
78 732-03063 TAPPI NG SLEEVE 2. 000 EACH
79 732-03063 TAPPI NG SLEEVE 2.000 EACH
80 732-03063 TAPPI NG SLEEVE 9. 000 EACH
81 732-03068 PI PE, CAP 2.000 EACH
82 732-03068 PI PE, CAP 9. 000 EACH
83 732-04750 CORPCORATI ON STCP 4.000 EACH
84 732-04836 GATE VALVE 3. 000 EACH
85 732-04836 GATE VALVE 11. 000 EACH
86 732-04964 WATER MAIN 30. 000 LFT
87 732-91738 WATER MAIN, DUCTILE IRON, 6 IN. 4, 430. 000 LFT
88 732-91742 FI RE HYDRANT 9. 000 EACH
89 732-93403 WATER SERVI CE CONNECTION, 0.75 IN. 41. 000 EACH
90 732-94780 WATER SERVI CE CONNECTI ON 1. 000 EACH
91 732-94780 WATER SERVI CE CONNECTI ON 1. 000 EACH
92 732-97009 FI RE HYDRANT ASSEMBLY, REMOVE 5. 000 EACH
93 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 14. 000 EACH
94 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28. 000 EACH
95 801-06640 CONSTRUCTI ON SIGN, A 6. 000 EACH
96 801-07118 BARRI CADE, I11-A 224.000 LFT
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CALL ORDER : 201 CONTRACT ID : R -28027-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

97 801-07119 BARRI CADE, II1-B 155. 000 LFT
98 802-05704 SI GN PCST, SQUARE, 1, UNREI NFORCED ANCHCOR BASE 756. 000 LFT
99 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.080 IN. 207. 000 SFT
100 805-01879 SI GNAL SERVI CE 2.000 EACH
101 805-04133 SI GNAL PEDESTAL, 12 FT. 2.000 EACH
102 805-05669 FLASH NG BEACON 2. 000 EACH
103 805-06592 CONDUI T, STEEL, GALVANI ZED, 2 IN. 78. 000 LFT
104 805-78010 CONTROLLER AND CABI NET, FLASHER, SOLI D STATE 2.000 EACH
105 805-78190 TRAFFI C SI GNAL HEAD, 1 FACE, 12 IN. AMBER 4. 000 EACH
106 805-78467 SI GNAL CABLE, 3C 8GA 78. 000 LFT
107 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 440. 000 LFT
108 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 28. 000 LFT
109 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 150. 000 LFT
110 805-78900 PEDESTAL FOUNDATI ON, A 2.000 EACH
111 808-03439 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK, VWH TE, 24 IN 80. 000 LFT
112 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 4 IN. 6, 970. 000 LFT
113 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 250. 000 LFT

114 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 1, 410. 000 LFT
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CALL ORDER : 211 CONTRACT ID : R -28041-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERCHANGE MODI FI CATI ON
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 8. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 108-01614 PARTNERI NG OVERHEAD LuUwP LUWP
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
8 202-01502 LI GHT STANDARD, REMOVE 7.000 EACH
9 202-02240 PAVEMENT REMOVAL 4,671. 000 SYS
10 202-02241 GUARDRAI L, REMOVE 127. 000 LFT
11 202-03783 SI G\, PANEL, REMOVE 1. 000 EACH
12 202- 74055 OVERHEAD SI GN STRUCTURE, BOX TRUSS, REMOVE 1. 000 EACH
13 202- 86946 HANDHOLE, REMOVE 1. 000 EACH
14 202-91385 I NLET, REMOVE 5. 000 EACH
15 202-93741 GUARD RAI L END TREATMENT, REMOVE 1. 000 EACH
16 202-94793 BARRI ER, MEDI AN, CONCRETE, REMOVE 1, 735. 000 LFT
17 202-96133 PI PE, REMOVE 54. 000 LFT
18 202-98488 PI PE END SECTI ON, REMOVE 4. 000 EACH
19 203-02000 EXCAVATI ON, COWON 10, 706. 000 CYs
20 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 105. 000 TON
21 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 8. 000 EACH
22 205-06936 TEMPCRARY SEDI MENT TRAP 218. 000 TON
23 205-06937 TEMPCRARY SI LT FENCE 3, 495. 000 LFT
24 207-08263 SUBGRADE TREATMENT, TYPE | A 15,173. 000 SYS
25 211-07454 STRUCTURE BACKFI LL 75. 000 CYs
26 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 2,526. 000 TON
27 306-08036 M LLING ASPHALT, 2 IN 16, 849. 000 SYS
28 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
29 401-07335 QT QA HWA, 4, 76, SURFACE, 9.5 mm 2,144,000 TON
30 401-07404 QT QA HVA, 4, 76, |INTERVEDI ATE, 19.0 nm 3, 284. 000 TON
31 401-07409 QT QAHVA, 4, 64, BASE, 25.0 mm 9, 476. 000 TON
32 401-07429 QT QA HVA, 5, 76, | NTERMEDI ATE, O3C19.0 MM 1, 811. 000 TON
33 402-07453 HVA FOR TEMPORARY PAVEMENT 2, 026. 000 TON
34 406-05520 ASPHALT FOR TACK CQAT 21. 000 TON
35 601-06038 GUARDRAI L END TREATMENT, 11 3. 000 EACH
36 601-06228 | MPACT ATTENUATOR, CR WL, TL-3 1. 000 EACH
37 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 4.000 EACH
38 601-94689 GUARDRAI L END TREATMENT, ©S 3. 000 EACH
39 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 611. 000 LFT
40 602-06944 BARRI ER, CONCRETE, 33 IN 1, 438. 000 LFT
41 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 18, 694. 000 LFT
42 616-02320 GEOTEXTI LES 25.000 SYS
43 616-06405 Rl PRAP, REVETMENT 21. 000 TON
44 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
45 621-06557 SEED M XTURE, T 139. 000 LBS
46 621-06560 MULCHED SEEDI NG U 13, 822. 000 SYS
47 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 2,725. 000 LFT

48 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN. 91. 000 LFT
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CALL ORDER : 211 CONTRACT ID : R -28041-A
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERCHANGE MODI FI CATI ON
49 715-05149 PIPE, TYPE 2, CIRCULAR 12 IN 59. 000 LFT
50 715-05151 PIPE, TYPE 2, G RCULAR 15 IN 11. 000 LFT
51 715-05152 PIPE, TYPE 2, CIRCULAR 18 IN 55. 000 LFT
52 715-05153 PIPE, TYPE 2, G RCULAR 21 IN 26. 000 LFT
53 715-46000 PI PE END SECTIQN, 12 IN. 3. 000 EACH
54 715-46005 PI PE END SECTION, 15 IN 1. 000 EACH
55 715-46010 PI PE END SECTIQN, 18 IN. 1. 000 EACH
56 715-46015 PI PE END SECTION, 21 IN 1. 000 EACH
57 718-06529 QUTLET PROTECTCR, 2 9. 000 EACH
58 718-52610 AGGREGATE FCR UNDERDRAI NS 215. 000 CYs
59 720-04721 MANHOLE, K 1. 000 EACH
60 720-07302 I NLET TYPE HA, WTH SLOTTED DRAI N 2. 000 EACH
61 720-45075 I'NLET, R13 5. 000 EACH
62 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 14. 000 EACH
63 801-04308 ROAD CLOSURE SI GN ASSEMBLY 1. 000 EACH
64 801-06201 TEMPORARY PANEL SI GNS 24.000 SYS
65 801-06202 TEMPCRARY PANEL SI GN SUPPCRTS 72.000 LFT
66 801-06625 DETOQUR ROUTE MARKER ASSEMBLY 7.000 EACH
67 801-06639 TEMPCRARY CONCRETE BARRI ER, ANCHCORED 3, 305. 000 LFT
68 801-06640 CONSTRUCTI ON SIGN, A 13. 000 EACH
69 801-06645 CONSTRUCTI ON SIGN, B 13. 000 EACH
70 801-06710 FLASH NG ARROW SI GN 60. 000 DAY
71 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
72 801-07118 BARRI CADE, I11-A 60. 000 LFT
73 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHCR BASE 91. 000 LFT
74 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHCOR BASE 266. 000 LFT
75 802-07057 SIGN, PANEL, W TH LEGEND 690. 000 SFT
76 802-07101 SI GN LI GHTI NG SYSTEM TRACK, BOX TRUSS 2.000 EACH
77 802-07153 W DE FLANGE SI GN PCST SUPPCORT FOUNDATI ON, Xl 3. 000 EACH
78 802-07271 BOX TRUSS SI GN FOUNDATI ON, WA 2. 000 EACH
79 802-07275 BOX TRUSS SI GN FOUNDATI ON, W-C 2.000 EACH
80 802-76045 SI GN, SHEET, ENCAPSULATED LENS W TH LECGEND, 0.125 IN 188. 000 SFT
81 802-76095 STRUCTURAL STEEL, BREAKAWAY 1, 544. 000 LBS
82 802-76110 SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS 2.000 EACH
83 802-76170 WALKWAY, HANDRAIL, AND LI GHTI NG SUPPORT ASSEMBLY 68. 000 LFT
84 804-06771 DELI NEATOR PCST, FLEXI BLE 20. 000 EACH
85 805-02352 WRE, XHHW NO 4 CU, | N PLASTIC DUCT, 1C 4GA 3, 751. 000 LFT
86 805-86920 MULTI PLE COVWPRESSI ON FI TTI NG NOT WATERPROOFED 27.000 EACH
87 805-86925 MJLTI PLE COVWPRESSI ON FI TTI NG WATERPROCFED 8. 000 EACH
88 805-86930 I NSULATI NG LI NK, NOT WATERPROOFED 16. 000 EACH
89 805-86935 I NSULATI NG LI NK, WATERPROCFED 8. 000 EACH
90 807-02191 HANDHOLE, LI GHTI NG 2. 000 EACH
91 807-02428 CONCRETE FOUNDATI ON WTH GROUNDING 30 IN. X 30 IN. X 96 IN 7.000 EACH
92 807-03802 LI GHT STANDARDS 7.000 EACH
93 807-82002 SIGN G RCU T I NSTALLATI ON, BOX TRUSS, 3 LUM NAI RES 2. 000 EACH
94 807-82003 SIGN CIRCU T | NSTALLATIQN, BOX TRUSS, 4 LUM NARI ES 1. 000 EACH
95 807-86610 LUM NAI RE, ROADWAY, HI GH PRESSURE SCDI UM 200 WATT 7.000 EACH
96 807-86910 CONNECTOR KI'T, UNFUSED 9. 000 EACH
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CALL CRDER @ 211 CONTRACT ID : R -28041-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERCHANGE MODI FI CATI ON
97 807-86915 CONNECTOR KI T, FUSED 11. 000 EACH
98 808-06702 LI NE, THERMOPLASTIC, BROKEN, WVHITE, 5 IN 4,374. 000 LFT
99 808-06703 LINE, THERMOPLASTIC, SCLID, WHTE, 4 IN 11, 156. 000 LFT
100 808-06705 LI NE, THERMOPLASTIC, SCQLID, WH TE, 8 IN 2,934. 000 LFT
101 808-06706 LINE, THERMOPLASTIC, SQLID, WHTE, 24 IN 141. 000 LFT
102 808-06711 LINE, PAINT, BROKEN, WH TE, 4 IN. 1, 850. 000 LFT
103 808-06713 LINE, PAINT, SCLID, VHITE 4 IN. 19, 910. 000 LFT
104 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 10, 058. 000 LFT
105 808-06716 LI NE, REMOVE 36, 390. 000 LFT
106 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLON 4 IN 11, 168. 000 LFT
107 808-75994 PRI SVMATI C REFLECTOR 139. 000 EACH
108 808- 75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 10. 000 EACH

109 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 129.000 EACH
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CALL ORDER : 221 CONTRACT I D R - 28058- A
LETTI NG DATE :
I TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 Cat egory Nunber 0001

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FI ELD OFFICE, B 6. 000 MOS8

3 106-03285 FAI LED VATER AL 1. 000 DOL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

7 202-02279 CURB AND GUTTER, REMOVE 261. 000 LFT

8 202-52710 S| DEWALK, CONCRETE, REMOVE 158. 900 SYS

9 203-02000 EXCAVATI ON, COWON 695. 000 Cys
10 203-02020 EXCAVATI ON, UNCLASSI FI ED 34. 000 Cys
11 203-02070 BORROW 1, 471. 000 Cys
12 205-03371 SEDI MENT, REMOVE 40. 000 CYs
13 205-06932 TEMPORARY CHECK DAM STRAW BALES 36. 000 LFT
14 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 1. 000 EACH
15 205-06937 TEMPORARY SI LT FENCE 773. 000 LFT
16 207-08263 SUBGRADE TREATMENT, TYPE | A 2,071.500 SYS
17 207-08265 SUBGRADE TREATMENT, TYPE Il A 633. 300 SYS
18 210-07739 TEMPORARY 3. 000 EACH
19 210-07739 TEMPORARY 1. 000 EACH
20 211-07454 STRUCTURE BACKFI LL 128. 100 CyYs
21 301-07448 COWPACTED AGGREGATE, NO 53, BASE 1, 156. 800 TON
22 303-07449 COVPACTED AGGREGATE, NO 73 28. 200 TCON
23 306-08043 M LLING TRANSI TI ON 305. 000 SYS
24 402-07432 HVA SURFACE, TYPE A 183. 600 TON
25 402-07435 HVA | NTERVEDI ATE, TYPE A 635. 800 TON
26 402-07440 HVA BASE. TYPE A 61. 000 TON
27 404-05511 SEAL COAT, 2 579. 790 SYS
28 406- 05520 ASPHALT FOR TACK COAT 0.590 TON
29 604-06367 JO NT MATERI AL 42.000 LFT
30 604-91531 S| DEWALK, CONCRETE, 4 IN. 179. 500 SYS
31 605-06140 CURB AND GUTTER, CONCRETE 270. 000 LFT
32 610-07486 HVA FOR APPRQOACHES, TYPE A 18. 400 TON
33 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
34 621-06545 FERTI LI ZER 0. 300 TON
35 621-06554 SEED M XTURE, U 91. 500 LBS
36 621-06557 SEED M XTURE, T 91. 500 LBS
37 621-06565 MULCH NG MATERI AL 0.420 TON
38 621-06567 WATER 0. 100 MG
39 621-06575 SCDDI NG NURSERY 24. 600 SYS
40 715-05149 PI PE, TYPE 2, CRCULAR 12 IN 136. 000 LFT
41 715-05156 PIPE, TYPE 2, CRCULAR 30 IN 166. 000 LFT
42 715-46000 PI PE END SECTION, 12 IN. 1. 000 EACH
43 715-46030 PI PE END SECTION, 30 IN 3. 000 EACH
44 720- 45045 I NLET, J10 1. 000 EACH
45 720-45270 Pl PE CATCH BASIN, 18 IN. 1. 000 EACH
46 720-45415 MANHOLE, D4 1. 000 EACH
47 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 6. 000 EACH
48 801-06640 CONSTRUCTI ON SIGN, A 14. 000 EACH
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CALL ORDER : 221 CONTRACT ID : R -28058-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 Cat egory Nunber 0001

49 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
50 801-07118 BARRI CADE, I11-A 72.000 LFT
51 801-07119 BARRI CADE, II1-B 36. 000 LFT
52 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHCOR BASE 126. 740 LFT
53 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.080 IN. 36. 250 SFT
54 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 40. 600 SFT
55 808-04298 PAVEMENT MESSAGE MARKI NG THERMOPLASTI C, WORD (RR) 2.000 EACH
56 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 1, 639. 000 LFT
57 808-75245 LI NE, THERMOPLASTIC, SCOLID, YELLOWN 4 IN. 1, 878. 000 LFT

58 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 32. 000 LFT
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CALL ORDER : 301 CONTRACT ID : RS 27040-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 5. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DQL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-52710 S| DEWALK, CONCRETE, REMOVE 896. 000 SYS
7 304-07491 HVA PATCHI NG TYPE C 3, 365. 000 TON
8 402-03720 M CRG SURFACI NG SURFACE COURSE 73, 905. 000 SYS
9 402-03721 M CRG SURFACI NG, LEVELI NG COURSE 73, 905. 000 SYS
10 604-06070 S| DEWALK, CONCRETE 577. 000 SYS
11 604-07894 CURB RAWP, CONCRETE, A 102. 000 SYS
12 604-07896 CURB RAMP, CONCRETE, B 41. 000 SYS
13 604-07897 CURB RAMP, CONCRETE, C 47.000 SYS
14 604-07898 CURB RAWP, CONCRETE, D 41. 000 SYS
15 604-07899 CURB RAMP, CONCRETE, E 69. 000 SYS
16 604-07903 CURB RAWP, CONCRETE, K 9. 000 SYS
17 604-07904 CURB RAMP, CONCRETE, L 10. 000 SYS
18 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 1. 000 EACH
19 720-44000 CASTI NG ADJUST TO GRADE 75. 000 EACH
20 720-45230 CATCH BASI N, D6 1. 000 EACH
21 801-06640 CONSTRUCTI ON SIGN, A 67. 000 EACH
22 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
23 808-06711 LINE, PAINT, BROKEN, WH TE, 4 IN. 5, 635. 000 LFT
24 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 1, 196. 000 LFT
25 808-06721 TRANSVERSE MARKI NGS, PAINT, CROSSWALK LINE, 4 IN 4, 304. 000 LFT
26 808-06723 PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | NDI CATI ON ARROW 12. 000 EACH
27 808-06724 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD ONLY 8. 000 EACH

28 808-06726 TRANSVERSE MARKI NGS5, PAINT, STCP LINE, 24 IN 430. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 27

CALL CRDER : 311 CONTRACT ID : RS 27578-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HVA RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 105-07577 CELLULAR SERVI CE 9. 000 MOs
4 106-03285 FAI LED NMATER AL 1. 000 DAL
5 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 202-02245 TREE, 6 IN., REMOVE 3. 000 EACH
8 202-02271 HEADWALL, REMOVE 31. 000 EACH
9 202-90277 DETECTOR HOUSI NG REMOVE 2. 000 EACH
10 202-96133 Pl PE, REMOVE 42. 000 LFT
11 203-02000 EXCAVATI AN, COWON 3, 950. 000 CYS
12 203-02080 LI NEAR GRADI NG 0. 500 M LE
13 207-08268 SUBGRADE TREATMENT, TYPE IV 3, 501. 000 SYS
14 211-07454 STRUCTURE BACKFI LL 15. 000 CYs
15 303-07449 COVPACTED AGGREGATE, NO 73 935. 000 TON
16 304-07490 HVA PATCH NG TYPE B 500. 000 TON
17 306-08036 M LLING ASPHALT, 2 IN 63, 560. 000 SYS
18 306-08042 M LLING SCARI FI CATI OV PRCFI LE 12, 085. 000 SYS
19 306-08043 M LLING TRANSI TI ON 1, 650. 000 SYS
20 401-06264 PRCFI LOGRAPH, HVA LUWP LuUwP
21 401-07327 QT QA HVA, 2, 70, SURFACE, 9.5 nmm 5, 800. 000 TON
22 401-07378 QT QA HVA, 2, 70, | NTERMEDI ATE, 12.5 mm 7, 750. 000 TON
23 402-07441 HVA BASE, TYPE B 5, 250. 000 TON
24 406- 05520 ASPHALT FOR TACK COAT 50. 000 TON
25 506-06333 PCCP PATCHI NG FULL DEPTH 240. 000 SYS
26 610-07487 HVA FOR APPROACHES, TYPE B 143. 000 TON
27 611-95023 MAI LBOX ASSEMBLY, RESET 4. 000 EACH
28 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 18. 160 TON
29 612-05081 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR UNDERSEAL 1. 000 EACH
30 612-60410 DRI LLED HOLE FOR UNDERSEAL 304. 000 EACH
31 615-06527 MONUMENT, SECTI ON CORNER 2.000 EACH
32 616-06451 Rl PRAP, UNI FCRM 38. 400 TON
33 621-06574 SODDI NG 1, 300. 000 SYS
34 715-01662 PIPE CLEANING 12 INTO48 IN DA 1, 763. 000 LFT
35 715-02397 SAFETY METAL END SECTION, 4:1, 36 IN 2.000 EACH
36 715-02979 PI PE, PCLYETHYLENE LINER, 12 IN. 93. 000 LFT
37 715-03403 PI PE, POLYETHYLENE LINER, 15 IN 268. 000 LFT
38 715-03487 SAFETY METAL END SECTION, 4:1, 30 IN 4. 000 EACH
39 715-05019 PIPE, TYPE 1, O RCUAR 36 IN 24.000 LFT
40 715-05118 PIPE, TYPE 1, G RCULAR 12 IN 4.000 LFT
41 715-05119 PIPE, TYPE 1, A RCUAR 15 IN 62. 000 LFT
42 715-05125 PIPE, TYPE 1, CRCULAR 30 IN. 8. 000 LFT
43 715-05151 PIPE, TYPE 2, A RCUAR 15 IN 30. 000 LFT
44 715-46000 PI PE END SECTION, 12 IN 2.000 EACH
45 715-46005 PI PE END SECTION, 15 IN 25. 000 EACH
46 715-96913 PI PE, POLYETHYLENE LINER, 36 IN 72.000 LFT
47 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH

48 801-06203 TEMPORARY PAVEMENT MARKING 4 IN. 1, 912.. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 28

CALL ORDER : 311 CONTRACT ID : RS 27578-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HVA RESURFACE

49 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 1,912. 000 LFT
50 801-06640 CONSTRUCTI ON SIGN, A 31. 000 EACH
51 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
52 804-04435 DELI NEATCR PCST, REMOVE 41. 000 EACH
53 804-06771 DELI NEATCR PCST, FLEXI BLE 16. 000 EACH
54 804-06771 DELI NEATOR PCST, FLEXI BLE 49. 000 EACH
55 805-01844 CONDUI T, STEEL, GALVANI ZED, 2 IN., UNDERGROUND 200. 000 LFT
56 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 1, 112. 000 LFT
57 805-78485 SI GNAL CABLE, 5C 14GA 35. 000 LFT
58 805-78490 SI GNAL CABLE, 7C 14GA 45. 000 LFT
59 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 221. 000 LFT
60 805-78785 SI GNAL DETECTOR HQOUSI NG 2.000 EACH
61 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 550. 000 LFT
62 805-92951 S| GNAL DETECTOR HQOUSI NG ADJUST TO GRADE 7.000 EACH
63 805-94684 SI GNAL CABLE DETECTOR, LEAD IN, I NSTALL 127. 000 LFT
64 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 44, 300. 000 LFT
65 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN. 3, 960. 000 LFT
66 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLON 4 IN 14, 405. 000 LFT
67 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 225. 000 LFT
68 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 6. 000 EACH
69 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ON\LY) 3. 000 EACH
70 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 1. 000 EACH
71 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 395. 000 EACH

72 808-75998 SNOAWPLOMABLE RAI SED PAVEMENT NMARKER 395. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 29
CALL CRDER : 317 CONTRACT I D RS- 27595- A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 7.000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DCL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02241 GUARDRAI' L, REMOVE 100. 000 LFT
8 202-02844 SI GN STRUCTURE, OVERHEAD, MONOTUBE, REMOVE 1. 000 EACH
9 202-74050 SI G\, OVERHEAD, REMOVE 1. 000 EACH
10 202-93741 GUARD RAI L END TREATMENT, REMOVE 2. 000 EACH
11 202-99626 FOUNDATI ON FOR SI GNI NG REMOVE 1. 000 EACH
12 203-02376 EXCAVATI ON, COWON, FOR DI TCH GRADI NG LUWP LUWP
13 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 100. 000 TON
14 213-08058 FLOMBLE BACKFI LL 444. 000 CYs
15 303-07449 COVPACTED AGGREGATE, NO 73 950. 000 TON
16 304-07490 HVA PATCH NG TYPE B 500. 000 TON
17 306-08042 M LLI NG SCARI FI CATI ON PRCFI LE 76, 920. 000 SYS
18 306-08043 M LLI NG TRANSI TI N 1, 340. 000 SYS
19 401-07328 QT QA HVA, 3, 70, SURFACE, 9.5 nmm 6, 460. 000 TON
20 402-07451 HWA, TYPE B, WEDGE AND LEVEL 150. 000 TON
21 405-05517 ASPHALT FOR PRI ME COAT 20. 000 TON
22 406- 05520 ASPHALT FOR TACK COAT 24.000 TON
23 610-07487 HVA FOR APPROACHES, TYPE B 1, 102. 000 TON
24 616-02320 GEOTEXTI LES 6, 311. 000 SYS
25 616-06451 Rl PRAP, UNI FCRM 5, 753. 000 TON
26 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
27 621-06559 MJULCHED SEEDI NG R 200. 000 SYS
28 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 429. 000 LFT
29 715-05123 PIPE, TYPE 1, QA RCULAR 24 IN 48. 000 LFT
30 715-05125 PIPE, TYPE 1, A RCULAR 30 IN 204. 000 LFT
31 715-08283 PCCP FRO STRUCTURE | NSTALLATI ON 110. 000 SYS
32 715-08305 HVA FOR STRUCTURE | NSTALLATI ON, TYPE B 98. 000 TON
33 715-46010 PIPE END SECTION, 18 IN. 10. 000 EACH
34 715-46020 PI PE END SECTION, 24 IN. 1. 000 EACH
35 715-46030 PI PE END SECTI QN, 30 IN. 4. 000 EACH
36 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 7, 680. 000 LFT
37 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 7,680. 000 LFT
38 801-06640 CONSTRUCTI ON SIGN, A 60. 000 EACH
39 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
40 801-07118 BARRI CADE, I11-A 96. 000 LFT
41 805-02503 CABLE, ROADWAY LOCP, 1C 14GA 480. 000 LFT
42 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 300. 000 LFT
43 808-06705 LINE, THERMOPLASTIC, SOLID, WH TE, 8 IN 472. 000 LFT
44 808-06706 LINE, THERMOPLASTIC, SCLID, WH TE, 24 IN 83. 000 LFT
45 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 1, 360. 000 LFT
46 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 63, 235. 000 LFT
47 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 46, 080. 000 LFT
48 808-75215 LINE, THERMOPLASTIC, SCLID, WHI TE, 12 IN 250. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 30

CALL CRDER : 317 CONTRACT ID : RS 27595-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ASPHALT RESURFACE
49 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 2.000 EACH
50 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ON\LY) 1. 000 EACH
51 808-92027 LINE, THERMOPLASTIC, SCLID, YELLOW 8 IN 140. 000 LFT

52 808-96016 LI NE, THERMOPLASTIC, SCLID, YELLOW 12 IN 102. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 31

CALL ORDER : 321 CONTRACT ID : RS 27695-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 ASPHALT RESURFACE & W DENI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-02241 GUARDRAI L, REMOVE 100. 000 LFT
7 203-90014 LI NEAR GRADI NG 6. 000 STA
8 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 3. 000 EACH
9 211-07454 STRUCTURE BACKFI LL 15. 000 CYs
10 213-04324 FLOMBLE FI LL 50. 000 CYS
11 303-01180 COVPACTED AGGREGATE, NO 53 200. 000 TON
12 304-07490 HVA PATCH NG TYPE B 480. 000 TON
13 304-07492 WDENI NG WTH HVA, TYPE A 230. 000 TON
14 304-07493 W DENI NG WTH HVA, TYPE B 9, 130. 000 TON
15 306-08033 M LLING ASPHALT, 1 IN 50, 000. 000 SYS
16 306-08043 M LLI NG TRANSI TI ON 2, 300. 000 SYS
17 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
18 401-07321 QT QA HVA, 2, 64, SURFACE, 9.5 mm 5, 700. 000 TON
19 401-07371 QT QA HVA, 2, 64, |INTERVEDIATE, 12.5 nmm 10, 420. 000 TON
20 402-07451 HVA, TYPE B, WEDGE AND LEVEL 440. 000 TON
21 406-05520 ASPHALT FCR TACK COAT 26. 000 TON
22 507-07479 HVA PARTI AL DEPTH PATCH 166. 000 TON
23 601-06035 GUARDRAI L, RESET 2,975. 000 LFT
24 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
25 601-94689 GUARDRAI L END TREATMENT, CS 8. 000 EACH
26 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 675. 000 LFT
27 608-04395 AGGREGATE FOR SHOULDER DRAI NS 20. 000 TON
28 610-07487 HVA FOR APPROACHES, TYPE B 400. 000 TON
29 615-06520 MONUVENT, RE- ESTABLI SH 4. 000 EACH
30 616-02320 GEOTEXTI LES 350. 000 SYS
31 616-06405 RI PRAP, REVETMENT 350. 000 TON
32 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
33 621-06545 FERTI LI ZER 0. 250 TON
34 621-06559 MULCHED SEEDI NG R 150. 000 SYS
35 715-04612 Pl PE 80. 000 LFT
36 715-05208 PIPE, TYPE 4, G RCULAR 15 IN 20. 000 LFT
37 715-05212 PIPE, TYPE 4, G RCULAR 24 IN 20. 000 LFT
38 715-06358 CONCRETE ANCHOR, 78 I N 2.000 EACH
39 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
40 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 1, 000. 000 LFT
41 801-06625 DETOUR RQUTE MARKER ASSEMBLY 28. 000 EACH
42 801-06640 CONSTRUCTION SIGN, A 40. 000 EACH
43 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
44 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
45 801-07119 BARRI CADE, I11-B 288. 000 LFT
46 802-05704 SI GN PCST, SQUARE, 1, UNREI NFORCED ANCHOR BASE 325. 000 LFT
47 802-91122 SIGN, GROUND MOUNTED, RESET 16. 000 EACH

48 804-06771 DELI NEATOR PCST, FLEXI BLE 10. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 32

CALL ORDER : 321 CONTRACT ID : RS 27695-A
LETTI NG DATE :
I TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 ASPHALT RESURFACE & W DENI NG

49 808-06703 LI NE, THERMOPLASTIC, SCLID, WA TE, 4 IN 39, 525. 000 LFT
50 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 4, 100. 000 LFT
51 808-06714 LINE, PAINT, SQLID, YELLOW 4 IN 4, 400. 000 LFT

52 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 30. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 33

CALL ORDER : 331 CONTRACT ID : RS 27950-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FIELD CFFICE, A 6. 000 MOS
2 106-03285 FAI LED MATERI AL 1. 000 DOL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
5 303-01180 COVPACTED AGGREGATE, NO. 53 3, 258. 000 TON
6 304-07490 HVA PATCH NG TYPE B 500. 000 TON
7 306-08042 M LLING SCARI FI CATI ON PRCFI LE 336, 682. 000 SYS
8 306-08043 M LLI NG TRANSI TI ON 30, 909. 000 SYS
9 401-07320 QT QAHVA, 1, 64, SURFACE, 9.5 nm 4, 606. 500 TON
10 401-07328 QT QA HVA, 3, 70, SURFACE, 9.5 nm 23, 169. 890 TON
11 402-07451 HVA, TYPE B, WEDGE AND LEVEL 300. 000 TON
12 406- 05520 ASPHALT FOR TACK CQOAT 109. 000 TON
13 610-07487 HVA FOR APPROACHES, TYPE B 2, 550. 000 TON
14 720-44000 CASTI NG ADJUST TO GRADE 2.000 EACH
15 801-06203 TEMPCRARY PAVEMENT NMARKING 4 I N. 22,972. 000 LFT
16 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 22,972. 000 LFT
17 801-06640 CONSTRUCTI ON SIGN, A 92. 000 EACH
18 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
19 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 19, 133. 000 LFT
20 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 186, 170. 000 LFT
21 808-06714 LINE, PAINT, SQLID, YELLON 4 IN. 92, 300. 000 LFT
22 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 149. 000 LFT
23 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 40. 000 LFT
24 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 1. 000 EACH
25 808-75994 PRI SMATI C REFLECTOR 10. 000 EACH
26 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 2,197. 000 EACH

27 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 2,197. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 34

CALL ORDER : 341 CONTRACT ID : RS 27951-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD CFFICE, B 6. 000 MOs
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOl
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 304-07490 HVA PATCH NG TYPE B 250. 000 TON
6 306-08032 M LLING TRANSI TI ON 1, 936. 000 SYS
7 306-08042 M LLING SCARI FI CATI ON PRCFI LE 22,497. 000 SYS
8 401-07334 QT QA HVWA, 3, 76, SURFACE, 9.5 mm 1, 856. 000 TON
9 406- 05520 ASPHALT FCR TACK COAT 8. 000 TON
10 503-03489 RETROFI TTED TI E BARS 24.000 EACH
11 503-05240 D- 1 CONTRACTI ON JO NT 100. 000 LFT
12 506-06333 PCCP PATCHI NG FULL DEPTH 500. 000 SYS
13 610-07487 HVA FOR APPROACHES, TYPE B 160. 000 TON
14 720-44000 CASTI NG ADJUST TO GRADE 15. 000 EACH
15 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN. 3, 900. 000 LFT
16 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 3, 900. 000 LFT
17 801-06640 CONSTRUCTI ON SIGN, A 26. 000 EACH
18 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
19 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 3, 375. 000 LFT
20 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 340. 000 LFT
21 805-78795 SAW CUT FCR ROADVWAY LOOP AND SEALER 1, 080. 000 LFT
22 805-92951 SI GNAL DETECTOR HQOUSI NG ADJUST TO GRADE 7.000 EACH
23 807-98690 HANDHOLE ADJUSTED TO GRADE 9. 000 EACH
24 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 650. 000 LFT
25 808-06712 LINE, PAINT, BROKEN, YELLOWN 4 IN 345. 000 LFT
26 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 3, 651. 000 LFT
27 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 6, 535. 000 LFT
28 808-75056 TRANSVERSE MARKI NGS, PAINT, SOLID, WH TE, CROSSHATCH LI NE, 825. 000 LFT
29 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 24 IN 111. 000 LFT
30 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 1, 020. 000 LFT
31 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 5. 000 EACH
32 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 2.000 EACH

33 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTI C, WORD, RXR 2.000 EACH



SCHEDULE OF PAY | TEMS PAGE 35

CALL ORDER : 351 CONTRACT ID : RS 27953-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD CFFICE, B 6. 000 Mos
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 303-01180 COVPACTED AGGREGATE, NO. 53 210. 000 TON
6 304-07490 HVA PATCH NG TYPE B 708. 000 TON
7 306-08032 M LLING TRANSI TI ON 10, 071. 000 SYS
8 306-08034 MLLING ASPHALT, 1 1/2 IN 0. 750 SYS
9 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
10 401-07329 QT QA HVA, 4, 70, SURFACE, 9.5 mm 24,447.000 TON
11 406- 05520 ASPHALT FOR TACK CQOAT 102. 000 TON
12 610-07487 HVA FOR APPROACHES, TYPE B 831. 000 TON
13 720-44000 CASTI NG ADJUST TO GRADE 5. 000 EACH
14 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 44, 000. 000 LFT
15 801-06640 CONSTRUCTI ON SIGN, A 38. 000 EACH
16 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
17 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 4, 375. 000 LFT
18 805-78510 SI GNAL CABLE, 2C 16GA., SHI ELDED 438. 000 LFT
19 805-78795 SAW CUT FCR ROADVWAY LOCP AND SEALER 1, 400. 000 LFT
20 805-92951 SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE 13. 000 EACH
21 808-06694 LINE, PAINT, SCLID, YELLON 8 IN. 1, 930. 000 LFT
22 808-06711 LINE, PAINT, BROKEN, VHITE, 4 IN 20, 589. 000 LFT
23 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 83, 710. 000 LFT
24 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 80, 812. 000 LFT
25 808-75008 LINE, PAINT, SQLID, WHTE, 8 IN 1,579. 000 LFT
26 808-75060 TRANSVERSE MARKI NGS, PAINT, SOLID, WH TE, CROSSHATCH LI NE, 1, 227. 000 LFT
27 808-75090 TRANSVERSE MARKI NGS, PAINT, SCLID, YELLOW CROSSHATCH LI NE, 820. 000 LFT
28 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 390. 000 LFT
29 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 16. 000 EACH
30 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 7.000 EACH
31 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 8. 000 EACH
32 808-75994 PRI SMATI C REFLECTOR 1, 137. 000 EACH
33 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 137. 000 EACH

34 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 1, 137. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 36

CALL ORDER : 361 CONTRACT ID : RS 27954-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD CFFICE, B 8. 000 MOS
2 106-03285 FAI LED MATERI AL 1. 000 DOL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
5 303-01180 COVPACTED AGGREGATE, NO. 53 1, 000. 000 TON
6 304-07490 HVA PATCH NG TYPE B 1, 190. 080 TON
7 306-08032 M LLING TRANSI TI ON 26, 153. 000 SYS
8 306-08033 M LLING ASPHALT, 1 IN. 217, 363. 000 SYS
9 306-08034 MLLING ASPHALT, 1 1/2 IN 51, 452. 000 SYS
10 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
11 401-07328 QT QAHWA, 3, 70, SURFACE, 9.5 nmm 22,177. 210 TON
12 402-07451 HVA, TYPE B, WEDGE AND LEVEL 100. 000 TON
13 406- 05520 ASPHALT FOR TACK COAT 98. 220 TON
14 610-07487 HVA FOR APPROACHES, TYPE B 2,157.630 TON
15 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 1. 000 EACH
16 720-44000 CASTI NG ADJUST TO GRADE 49. 000 EACH
17 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 23, 000. 000 LFT
18 801-06640 CONSTRUCTI ON SIGN, A 78. 000 EACH
19 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LUWP
20 808-05929 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 8 IN 864. 000 LFT
21 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 15, 781. 500 LFT
22 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 183, 570. 000 LFT
23 808-06714 LINE, PAINT, SOQLID, YELLOWN 4 IN. 84, 388. 000 LFT
24 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 448. 000 LFT

25 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 4. 000 EACH
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CALL ORDER : 371 CONTRACT ID : RS 27955-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD CFFICE, B 6. 000 MOs
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 2, 200. 000 TON
6 304-07491 HVA PATCH NG TYPE C 400. 000 TON
7 306-08032 M LLING TRANSI TI ON 8, 434. 000 SYS
8 306-08033 M LLING ASPHALT, 1 IN 53, 217. 000 SYS
9 306-08034 MLLING ASPHALT, 1 1/2 IN 24, 075. 000 SYS
10 401-06264 PRCFI LOGRAPH, HVA LUWP LUMP
11 401-07333 QU QAHVA, 2, 76, SURFACE, 9.5 nm 4, 390. 000 TON
12 401-07334 QT QA HVA, 3, 76, SURFACE, 9.5 mm 1, 986. 000 TON
13 401-07385 QU QA HVA, 3, 76, |INTERVEDIATE, 12.5 nm 5,677.000 TON
14 402-07452 HVA, TYPE C, WEDGE AND LEVEL 200. 000 TON
15 406-05520 ASPHALT FCR TACK COAT 28.500 TON
16 610-07488 HVA FOR APPROACHES, TYPE C 697. 000 TON
17 720-44000 CASTING ADJUST TO GRADE 58. 000 EACH
18 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 5, 700. 000 LFT
19 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 5, 700. 000 LFT
20 801-06640 CONSTRUCTI ON SIGN, A 53. 000 EACH
21 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
22 805-02503 CABLE, ROADVWAY LOCOP, 1C 14CGA 9, 125. 000 LFT
23 805-78510 SIGNAL CABLE, 2C 16GA., SH ELDED 913. 000 LFT
24 805-78795 SAW CUT FCR ROADWAY LOCP AND SEALER 2,920. 000 LFT
25 805-92951 SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE 16. 000 EACH
26 808-01226 SNOWPLOMBLE RAI SED PAVEMENT MARKER CASTI NG | NSTALL 379. 000 EACH
27 808-03439 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK, WHI TE, 24 I N 684. 000 LFT
28 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH TE, 4 IN. 409. 000 LFT
29 808-06703 LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN 10, 200. 000 LFT
30 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 5, 984. 000 LFT
31 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN. 36, 703. 000 LFT
32 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 11, 857. 000 LFT
33 808-06723 PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | NDI CATI ON ARROW 3. 000 EACH
34 808-06724 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD ONLY 2.000 EACH
35 808-75240 LI NE, THERMOPLASTI C, BRCOKEN, YELLOW 4 IN 700. 000 LFT
36 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 5, 634. 000 LFT
37 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 354. 000 LFT
38 808-75320 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 12. 000 EACH
39 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ON\LY) 6. 000 EACH
40 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD, RXR 4. 000 EACH

41 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 379. 000 EACH






